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1. INTRODUCTION 

The purpose of this RFP is to provide Technical Assistance for the Provincial RUED (RUED-P) 
Development Process within the Scope of Work (SOW) specified in the Attachment A – Technical 
Specification for the ICED2 funded by U.S Agency for International Development and implemented by 
Tetra Tech ES, Inc.  

 

2. BIDDER’S QUALIFICATIONS 

Bidder must provide the following information and references in order to be qualified for the 
procurement process: 

1. Company’s information, including official registered title, type of business, address, and 
contact person information. 

2. A short description of the company and of past similar experience in providing the services 
described in the Attached A -Technical Specification. 

3. Overall technical approach to fulfill the specifications defined in Attachment A – Technical 
Specifications. 

4. Certification that company is not owned or controlled in total or in part by any entity of any 
government. 

5. Certification by any subcontractor engaged by the company for this project that the 
subcontractor is not owned or controlled in total or in part by any entity of any other 
government. 

6. The Offeror shall complete and sign the Representation and Certifications found in 
Attachments C to this document, and include them with the Offeror’s proposal. Proposals that 
do not include these certifications will not be considered. 

 

3. SOURCE, ORIGIN AND NATIONALITY RESTRICTIONS 

The USAID authorized geographic code for the ICED 2 project is 937. The authorized geographic code 
for procurement of goods and services under this award shall be “937”. Local procurements are to be 
accomplished in accordance with AIDAR 752.225-71 and ADS 311.  
      

4. SUBMISSION OF PROPOSALS 

All proposals are due on August 6, 2018 by no later than 17:00 local time in Jakarta, Indonesia. 
Proposals must be submitted via e-mail at the address Abdissa.workneh@tetratech.com  in the 
following formats:  Adobe Acrobat and Microsoft Word and/or Excel.  
 
All proposals must fully respond to the Technical Specifications enclosed as Attachment A, and must 
include quotes in the format provided in the Attachment B - Table 1 – Budget.  Proposals received 
after the above-stated due date and time will not be considered for this procurement. 
 

5. QUESTIONS AND CLARIFICATIONS 
 
All questions or clarifications regarding this RFP must be in writing and submitted, in English, to 
Abdissa.workneh@tetratech.com  on July 23, 2018 no later than 17:00 local time in Jakarta, Indonesia.  
Questions and requests for clarification, and the responses thereto, will be circulated to all RFP 
recipients. 
 

mailto:Abdissa.workneh@tetratech.com
mailto:Abdissa.workneh@tetratech.com


 

RFP-IECD2-2018-007                                                                                                                          Page 4 of 15 

Note that if you did not receive the RFP directly from Tetra Tech, you should notify Tetra Tech of your 
intention to submit a proposal so that your organization is included in the dissemination of Questions 
and Responses.  Only written answers from Tetra Tech will be considered official and carry weight in 
the RFP process and subsequent evaluation. Any answers received outside the official channel, 
whether received verbally or in writing, from employees or representatives of Tetra Tech, or any other 
party, will not be considered official responses regarding this RFP. 
 
Offerors are prohibited from contacting Tetra Tech and/or ICED II personnel related to this solicitation 
except through submission of formal Questions and Clarification.  Seeking information outside the 
formal Questions and Clarifications may result in the disqualification of an Offeror’s proposal.   

  
6. PROPOSALS PREPARATION INSTRUCTIONS 

All Offerors must follow the instructions set forth herein in order to be qualified for the procurement 
process.  If an Offeror does not follow the instructions set forth herein, the Offeror’s proposal may be 
eliminated from further consideration or the proposal may be downgraded and not receive full credit 
under the applicable evaluation criteria. Offerors are responsible for the cost associated with 
preparing their proposal.  

Technical and Cost Proposals must be submitted as separate files with clear file names. All proposals 
should be submitted in English. 

 
Technical Proposal 
 
The technical proposal (excluding CVs) shall not exceed 20 (twenty) pages. Proposals will be scored on 
a 100 point scale. Available points for each evaluation factor are given below. Offerors must address 
each evaluation factor. 
 
The suggested outline for the technical proposal is stated below: 
 

A. Organization’s Information 

1. Organization’s information, including official registered title, type of business, list of offices 
if applicable, address, telephone, fax and website. 

2. Organization’s DUNS number 
3. Authorized point of Contact with phone number(s) and email address 
4. Experience of the firm of at least 5 years in the public and private sector 

B. Company Technical Capability 

Description of organization, including of activities/qualifications carried out similar to the scope of 
work requested. 

C. Technical Approach 

Present a narrative that describes how the Offeror would implement the tasks identified in the scope 
of work. This narrative must also include:  

1. A management approach which describes how the Offeror will manage the delivery of the 
services and how the Offeror will interact with ICED2 

2. A draft work plan that outlines the proposed activities over the course of the period of 
performance   
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3. Proposed performance indicators to measure the impact as a result of the Offeror’s 
assistance  

Information which the Offeror considers proprietary, if any, should be clearly marked “proprietary” 
next to the relevant part of the text and it will then be treated as such.  

 
D. Proposed Staff 

Present a narrative that includes the following: 

1. Team composition (names, specialties/area of expertise, position/role, etc.), with detailed 
bios, and task assignments to perform the activities described in the SOW. 

2. Curriculum Vitae (CV) for all labor categories named in the Attachment A. (CVs shall be 
limited to 3 pages each) that describes their experience and lists the following:  
a. Affiliation/Organization  

b. Education  

c. Years of Professional Experience  

d. Relevant Experience to the SOW in this RFP 
e. Fluency in Indonesian and English 

In addition to presenting the CVs, bidders should complete and include the table below: 
  

Proposed Personnel’s 
Name, Last Name 

Proposed Position 
under this assignment 

Qualification 
Years of Professional 
Experience 

    

 
 

  

 
 

  

 
 

  

E. Company Past Performance 
 

Bidders should provide a summary of relevant studies or other assignments including the Title, Client, 
Date and a brief description. The qualifications section is limited to 5 of the most relevant studies or 
other assignments performed in the last 5 years, presented in the following table format. If the client 
is confidential, simply list “confidential”. 
 

Title of Assignment Description of the 
assignment and 

services provided 

Client Name Dates of Execution 
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Financial Proposal 

A. Detailed Budget 
 
Bidder shall complete the Table 1 of the Attachment B “Detailed Budget” in order to allow Tetra Tech 
ES, Inc. to compare all quotes and make a competitive selection. The budget should be provided in 
Excel format with unlocked cells. 
 
A price must be provided for each project component to be considered compliant with this request. 
The price proposal should include the individual line items shown in the template, e.g., fully-burdened 
daily rates (including all fringe benefits, overhead, and fees), travel costs, and other direct costs. Offers 
must show unit prices, quantities, and total price. All items, services, etc. must be clearly labeled and 
included in the total offered price. The price proposal shall also include a budget narrative that 
explains the basis for the estimate of every cost element or line item. Supporting information must be 
provided in sufficient detail to allow for a complete analysis of each cost element or line item. Tetra 
Tech reserves the right to request additional cost information if the evaluation committee has 
concerns of the reasonableness, realism, or completeness of an Offeror’s proposed price. 
 
Bidder shall provide unit pricing in local Indonesia currency. Prices quoted in this document shall be 
valid for a 30-day time period, include all taxes and other costs and the VAT tax originated in 
Indonesia. 

B. 1420 Forms for the proposed personnel 
 

For each staff member proposed, the Offeror shall submit a completed and signed USAID 1420 forms.  
USAID form 1420 can be downloaded here: https://www.usaid.gov/forms/aid-1420-17  
 

C. Proposed Billing Rates Certification 
 
Document on company letterhead certifying the labor rates being proposed are standard rates and 
have been previously billed to clients for similar work. 
 

D. Representations and Certifications 
 
These documents can be found in Attachments C of this RFP and must be submitted as part of the Cost 
Proposal. 

 
Under no circumstances may cost information be included in the technical proposal. No cost 
information or any prices, whether for deliverables or line items, may be included in the technical 
proposal. Cost information must only be shown in the cost proposal. 
 

7. EVALUATION CRITERIA 
 

Award will be made to the bidder representing the best value in consideration of technical approach, 
past performance, proposed personnel, and schedule as well as price factors. Technical criteria are 
more important than cost, although prices must be reasonable and will be considered in the 
evaluation.  Bidders are encouraged to provide a discount to their standard commercial rates.  

Tetra Tech reserves the right to conduct discussions with selected bidder(s) in order to identify the 
best value offer. Award of any resulting Subcontract Agreement shall be made by Tetra Tech on a best 

https://www.usaid.gov/forms/aid-1420-17
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value basis. Tetra Tech reserves the right to request a test assessment from bidders to assess their 
qualifications.  

The submitted technical information will be scored by an evaluation committee using the following 
technical evaluation criteria (100 points) and cost proposal (100 points). A fixed-price will be awarded 
to the technically acceptable offeror that submits the lowest price. The lowest cost proposal will 
receive the maximum score of 100 points.  

Given the specific expertise required to perform the services in question only bids with a technical 
score of 50 points or more will be considered for evaluation of their cost proposals. 

Proposals will be scored on a 100 point scale. Available points for each evaluation factor are given 
below.  

Technical Proposal (100 points)  

 

 
I. Technical Proposal (100 Points) 

The technical proposal (excluding CVs) shall not exceed 20 pages. Proposals will be scored on a 100 
point scale. Available points for each evaluation factor are given below. Offerors must address each 
evaluation factor. 

A. Technical Approach (30 Points) 
The overall approach to fulfill the scope of work, including specific activities under each Task listed in 
Attachment A. The Technical Approach shall clearly identify sources of information and any expected 
limitations in terms of availability of information. Offeror should clearly indicate their proposed plan to 
work with both ICED II project as well as national and regional governments. It should also indicate 
what information regarding Indonesia will be needed to guide the Consultant’s work. Note, Tetra Tech 
will provide requested information on Indonesia to the extent it is available. If more than one person is 
involved in conducting the work, Consultant should clearly identify the responsibilities of each person. 
Technical Approach should be no more than 10 pages. 
 

B. Past Performance (30 Points) 
Refer to the description at section 6C.   
 

C. Personnel (30 Points) 
The Consultant/Firm shall provide a resume for the lead person responsible for doing the work, as well 
as any other persons offered for this assignment. Resumes shall be limited to 3 pages each, and should 
clearly identify the proposed position.  Note that resumes are not included in the page limit for 
Technical Proposal and should be included in a separate annex.  
 

D. Schedule (10 Points) 
The Consultant/Firm shall provide the level of effort as well as the start, end and duration of each task. 
It should also show the proposed dates for submitting each of the deliverables. 
 

Evaluation Criteria for Technical Proposal Points  

I. Technical Approach 30 

II. Past Performance  30 

III. Personnel  30 

IV. Schedule   10 

TOTAL 100 
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II. Cost Proposal (100 Points) 
Refer to the description at section 6D. 
 
The lowest qualified financial proposal will receive the maximum score of 100 points. The other 
proposals will be scored inversely proportional to their price and computed as follows: 
 

Sf = 100 * Fm/F 
Sf = Financial Score of the proposal evaluated 
Fm = the price of the lowest priced Financial Proposal among those qualified 
F = is the price of the Financial Proposal under consideration 

 
Bidder should submit a Detailed Budget reflecting the cost of completing the scope. Bidders shall 
complete the Attachment B – Detailed Budget. Labor rates quoted in this document shall be fully-
burdened with all indirect costs, taxes and fee, if any. The period of performance is 12 months from 
award of a subcontract. 
 
Tetra Tech reserves the right to conduct discussions with selected bidder(s) in order to identify the 
best value offer. Award of any resulting Subcontract Agreement shall be made by Tetra Tech on a best 
value basis, with evaluation of proposed price as well as proposed services and implementation 
schedule. 
 

8. TERMS OF PAYMENT 

Payment terms for the awarded Subcontract Agreement shall be net forty-five (45) days after 
satisfactory completion and acceptance and of services and deliverables. Payment shall be made by 
Tetra Tech ES, Inc. Indonesia via bank wire transfer.    
 

9. DUNS NUMBER AND SAM.GOV REGISTRATION 

If the proposed fixed price is above $30,000, the successful bidder will be required to furnish a DUNS 
number and proof of SAM.gov registration within 24-48 hours of notice of award. Information 
regarding obtaining a DUNS number may be found here: https://fedgov.dnb.com/webform 
 

10. NEGOTIATIONS 

Best offer proposals are requested. It is anticipated that a subcontract will be awarded solely on the 
basis of the original offers received. However, Tetra Tech reserves the right to conduct discussions, 
negotiations and/or request clarifications prior to awarding a subcontract. Furthermore, Tetra Tech 
reserves the right to conduct a competitive range and to limit the number of offerors in the 
competitive range to permit an efficient evaluation environment among the most highly-rated 
proposals. Highest-rated offerors, as determined by the technical evaluation committee, may be asked 
to submit their best prices or technical responses during a competitive range. 
 

11. MULTIPLE AWARD/NO AWARD 

Tetra Tech ES, Inc. reserves the right to issue multiple awards. Tetra Tech ES, Inc. also reserves the right 
to issue no awards. 

https://fedgov.dnb.com/webform
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ATTACHMENT A – TECHNICAL SPECIFICATION 
  

 TECHNICAL SPECIFICATION 

 
SCOPE OF WORK: Technical Assistance for the Provincial RUED (RUED-P) Development Process 

PERIOD OF PERFORMANCE: August 2018 – August 2019 

PLACE OF PERFORMANCE: Indonesia 

 

1. Background 

  

1.1. Existing RUED-P Development Process 

Following the enactment of the Government Regulation 79/2014 on the National Energy Policy 
(Kebijakan Energi Nasional, or KEN), the National Energy Council (Dewan Energi Nasional, or DEN) is 
tasked to coordinate the development of the National Energy Plan (Rencana Umum Energi Nasional, or 
RUEN).  Since its enactment, various activities have been conducted to translate KEN into a more 
detailed planning under RUEN.  The guideline to prepare RUEN is stated in the Presidential Regulation 
(PR) 1/2014 issued in January 12, 2014.  RUEN was officially promulgated as the PR 22/2017 on March 
2017.   

PR 1/2014 also stated that RUEN shall be followed by Provincial Energy Plan (Rencana Umum Energi 
Daerah – Provinsi, or RUED-P), which shall be completed within a year after the issuance of RUEN.  
DEN Secretariat General has extended the RUED-P submission date to mid-June 2018. 

Further, article 4 of the PR 22/2017 states that DEN and Ministry of Energy and Mineral Resources 
(MEMR) shall provide guidance on the development of RUED drafts.  A set of reference and guidelines 
have been distributed as the starter kit for all province in the National Workshop on the Kick Off of 
RUED during March 14-15, 2017.   

ICED II has been taking part in the RUED development process by assisting the Ministry of Energy and 
Mineral Resources since 2016 in the preparation of initial provincial database, development of 
guidelines, and the capacity building sessions for the Facilitators and the Provincial Governments.  
ICED II also participated in the communication with other national stakeholders in the RUED-P 
development process.  The lead counterpart of ICED II technical assistance for the development of 
RUED-P is the MEMR Planning Bureau In addition to participating in the national process, ICED II also 
provides technical assistance to the RUED working groups in Aceh, North Sumatera, East Java and 
South Sulawesi provinces.  In these four focus provinces, USAID ICED II team has been assisting the 
local teams in addressing technical constraints in their RUED-P development process, as well as 
facilitating communications between the local and national teams on both substance and 
administrative issues. 

As of the date of this RFP issuance, all four focus provinces assisted by ICED II have completed an initial 
draft of their respective RUED-P.  This is an important milestone in the national program of developing 
RUED-P, which marks the first major achievement in involving the sub-national governments in energy 
planning and implementation.  It is an early result of a planning cycle consisted of (i) top-down 
instruction on developing the sub-national energy plans, (ii) the bottom-up response in the form of 
RUED-P documents, as well as (iii) series of training, dialogues, coaching and exercises along the 
process.   
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1.2. Special Considerations in RUED-P Development and Implementation 

All provinces have submitted their respective RUED draft by mid-June 20181.  The following 
considerations provides additional context to the RUED-P process from design to implementation: 

a. Several Provinces stated that the submission of their RUED-P initial drafts were aimed to meet 

the due date for progress marking, while noting that the documents still need some 

improvements.  That means, there will be additional works by some provincial governments to 

refine the RUED drafts.   

b. The final draft of RUED-P will then enter the legislative process to become a Provincial 

Regulation (Peraturan Daerah) as stipulated in Law 12/2011 on the Establishment of Law and 

Regulation.  This is a political process involving the Provincial Government and the local 

Parliament.  

c. The RUED-P or the programs/actions stated therein will need to be incorporated into the 

Provincial Medium Term Development Plan (RPJMD), which is necessary to ensure the support 

of provincial budget for the respective programs/activities. 

d. The RUED-P will also be contested with other provincial plans on energy, such as RAD GRK on 

Energy Sector, RUKD, and RAD SDGs number 7.  Some form of alignment will take place, as 

they all applies to the same budget space.  

e. The national management of RUED-P development process will need to (i) ensure all provinces 

are able to complete their initial draft of RUED-P, (ii) analyze and provide inputs for the RUED-

P submitted by each Provincial Governments, and (iii) obtain an aggregate yet differentiated 

figures resulted from the combined RUED-P, which is expected to become a reciprocal linkages 

between the national and sub-national energy policy and implementation review process.   

f. National priorities, programs and budget allocation will influence RUED-P implementation 

differently in each province.  It is imperative for every provincial government to ensure the 

best match leading to maximum benefits for their people.  

Points (a) to (d) relate to the sub-national level policy process. They may take place in a different 
order, in line with the local dynamics which likely to be affected by governor election process, 
appointment/replacement of government officials in the province, and restructuring of local 
government organization on energy. Point (e) is a national level process, while point (f) reflects the 
future full cycle of the process from point (a) through (e). 

Regardless of the stage of RUED-P progress in each province, there are subsets of energy 
programs/activities listed in the existing RUED-P drafts that would be relevant for further 
advancement.  Even before the RUED is established as a Provincial Regulation, certain energy 
programs/actions listed there may be an on-going or in the immediate work plan of the province.  
They may be part of key national programs/activities, or part of the local governments’ top priority 
issues and therefore stated in other provincial plans.   

 
1.3. ICED II Plan to Continue Supporting RUED-P Process 

Taking into account the current progress status of the RUED-P development process and the above 
uncertainties in the process, ICED II is preparing for the next phase of its technical assistance in RUED-P 
process.  While the specific scope of work will be defined together with the key counterparts, a 
general note for ICED II technical assistance in the sphere are as follows: 

                                                

1 Information from the General Secretary of the National Energy Council, June 21, 2018.  
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• At the national level, ICED II support will aim towards (i) providing tools to consolidate the 

RUED-P into a national-level information, which would allow for analytical works and other 

steps to implement the national and provincial plans, (ii) the development of a monitoring-

evaluation-reporting (MER) framework, and (iii) facilitating knowledge sharing between 

national and provincial and among provinces. 

• At the sub-national level, ICED II will aim towards the implementation of selected energy 

programs/activities to increase the share of energy supply from renewable energy and to 

improve electricity access or quality of electricity service in ICED II focus provinces or to 

support ICED II key counterparts.  ICED II will use the draft of RUED-P as the main reference in 

selecting a few priority program/action to support, while recognizing the presence of other 

provincial energy plans (such as RAD GRK energy sector, RUKD, RAD SDG number 7). 

• ICED II will facilitate knowledge sharing and capacity building to enhance the quality of energy 

planning and implementation process.  This activity may involve both national and sub-

national stakeholders. 

• ICED II will support selected events at the national and sub-national levels, which are 

considered relevant to enhance the RUED-P process. 

ICED II expects a more intensive engagement with the national management of RUED-P process and 
sub-national governments of the four focus provinces.  Therefore, ICED II plans to involve a sub-
contractor team to strengthen its technical assistance in the RUED-P development process.     

 
2. Objectives  

The objectives of ICED II support for the RUED-P development process are: 
a. To promote a systematic and comprehensive energy policy and plans; 

b. To promote a better-informed decision-making approach and implementation plan;  

c. To promote the inclusion of electricity access expansion and renewable energy deployment in 

the development and implementation of provincial energy plans.  

The objectives of engaging a sub-contractor in ICED II assistance to the RUED- development process 
are:  

a. To provide additional technical resources for both ICED II and the MEMR Planning 

Bureau/Technical Team of P2RUED, aiming to address (i) an anticipated increase of request 

for assistance from provincial governments2, (ii) the alignment of the national and provincial 

energy plans, and (iii) development of necessary framework for RUED-P implementation; 

b. It is part of ICED II sustainability plan of capacity building process for local institutions. 

 
3. Scope of Work of the Sub-Contractor 

Task 1:  Support the RUED-P process at the national level 

Activity 1.1:  Serve as resource persons in the RUED meetings and capacity building events organized 
by or supported by MEMR/P2RUED and ICED II 

                                                

2 The RUED-P completion date is currently set for mid-June 2018.  However, further refinements are highly likely 
as some provinces may be lag behind, some adjustments may be needed during the judicial process to become 
Provincial Regulation, and more details are necessary in the implementation stage.  
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Deliverables: 
a. Minutes of Meeting 

b. Serve as speakers, moderators, or facilitators  

c. Presentation materials  

Activity 1.2:  Participate in the development of RUED database, information system and other tools to 
facilitate the analysis of the provincial and national energy policy and plans. 

Deliverables: 
a. Multi-region LEAP model(s) representing the RUED-P models submitted by the 34 

provinces. 

b. Updated data sets and geospatial map of village electrification status in 34 provinces 

(existing data sets is based on “BPS Potensi Desa 2014”). 

c. RUED-P monitoring, evaluation and reporting concept and tools 

d. Manuals, Guidelines and other references related to RUED-P and the alignment of 

provincial energy plans 

Activity 1.3: Analysis on RUED-P contribution to the national targets on electrification and renewable 
energy.  [Identification of strategic challenges shall be stated in the proposal, while the analysis will be 
based on data and information resulted from Activity 1.2] 

Deliverables: 
a. Analyses, including relevant methodologies, to address specific challenges (to be identified 

by the offeror)  

b. Report on the analysis.  

Task 2: Support the RUED-P process at the provincial level 

Activity 2.1:  Provide technical assistance to ICED II focus provinces 

Deliverables: 
a. Draft RUED East Java: capacity building related to LEAP model and results, program matrix 

and narrative; identify priority energy programs/activities for ICED II to support; facilitate 

towards implementation. 

b. Draft RUED South Sulawesi: capacity building related to LEAP model and results, program 

matrix and narrative; identify priority energy programs/activities for ICED II to support; 

facilitate towards implementation. 

Activity 2.2:  Participation in ICED II selected project implementation  

Deliverables: 
a. Provide technical support as part of ICED II team in selected renewable energy and/or 

rural electrification project implementations in at least one province, including but not 

limited to the ICED II focus provinces. 

b. Documentation on lessons learned to relate the provincial energy plans and the project 

implementation. 

Activity 2.3:   Provide technical assistance to non-ICED II focus provinces, as part of a joint effort and 
cost-sharing of MEMR/P2RUED and ICED II. 

Deliverables: 
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a. Minutes of Meeting 

b. Serve as speakers, moderators, or facilitators  

c. Presentation materials  

Task 3: Knowledge Sharing and Capacity Building 

Activity 3.1: Facilitate a network of energy planners 

Deliverables: 
a. Concept note, strategy and work plan of the network 
b. Database of government officials and non-government personnel involved in national and 

provincial energy plans. 

Activity 3.2: Manage an electronic newsletter or other form of e-publication to disseminate 
information and share knowledge to encourage energy planning and implementation, and enhance its 
quality. 

Deliverables: 
a. Concept note, work plan and design of the publication  
b. Database of the target audience 
c. Publication of at least four issues during the course of the contract 

Task 4: Support for Energy Planning Events 

Manage or support events related to RUED or Energy Planning.  The sub-contractor will be responsible 
on the design of event, content of materials and presenting qualified speakers.  ICED II will cover the 
cost of meeting package.   

Deliverables: 
a. One national event. 
b. Two sub-national events. 

 
4. Qualifications 

Sub-contractor qualifications: 
a. Familiar with Indonesian energy policy and regulatory framework 

b. Familiar with good governance principles and its application in government planning process 

c. Have experience in energy planning processes in Indonesia, preferably RUED-P development 

process 

d. Have experience in using the Long range Energy Alternatives Planning (LEAP) model and 

electricity access planning tools 

e. Have experience on facilitating the process of translating national policy to provincial level 

policy or action 

f. Maintain an office in Jakarta 
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ATTACHMENT B – DETAILED BUDGET 

PROPOSED DETAILED BUDGET  
 
Proposed budget is in Fixed Price based on the following: 

 

TABLE 1- Proposed Detailed Budget  

TABLE 1.  Overall Subcontract Budget 

No Description Unit / LOE Unit Cost in IDR Total Cost IDR 

1 Team Leader – Mr/Mrs A xx Days Rp xxx, Rp xxx, 

2 Consultant – Mr/Mrs B xx Days Rp xxx, Rp xxx, 

3 Consultant – Mr/Mrs C xx Days Rp xxx, Rp xxx, 

3 Expert – Mr/Mrs D xx Days Rp xxx, Rp xxx, 

4 Expert – Mr/Mrs E xx Days Rp xxx, Rp xxx, 

5 Airfare (return flight per person) xx flights Rp xxx, Rp xxx, 

6 Lodging (room/day/person) xx days Rp xxx, Rp xxx, 

7 Daily allowance while traveling Xx days Rp xxx, Rp xxx, 

8 Meetings xx events Rp xxx, Rp xxx, 

9 National event 1 event Rp xxx, Rp xxx, 

10 Sub-National event  2 events Rp xxx, Rp xxx, 

11 Other Direct Costs (ODCs)  Rp xxx, Rp xxx, 

 Total   Rp xxx, 

*) LOE = Level of Efforts, budgeted number of days assigned for the work 

Unit cost for salaries = fully loaded daily rate 

Offeror is free to propose a team composition and LOE it feels is best suited to fulfill Scope of Work 

 
 

TABLE 2.  Milestones, Deliverables and Progress Payment Schedule 

No. Milestone / Deliverable Percentage Cost (IDR) Deliverable Due Dates 

1 Inception Report 10 Rp xxx, 30 days after the start date 

2 Progress Report #1 20 Rp xxx, 95 days after the start date 

3 Progress Report #2 20 Rp xxx, 185 days after the start date 

4 Progress Report #3 20 Rp xxx, 275 days after the start date 

5 Final Report 30 Rp xxx, 370 days after the start date 

 Total 100 Rp xxx,  

 
 
Prices quoted must be valid for 30 days, and account for ALL remuneration, per diem, travel, 
communications, report reproduction and other out-of-pocket expenses, taxes and other costs, but 
including the VAT tax that may be originated in Indonesia.  On this basis Tetra Tech will issue a Fixed 
Price Subcontract, and payment shall be based upon acceptance of services and deliverables 
described in the Attachment A. 
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ATTACHMENT C – REPRESENTATIONS AND CERTIFICATIONS 

 
Bidder Representations and Certifications 

 
1. Organizational Conflict of Interest Representation 

The offeror represents, to the best of its knowledge and belief, that this award: 

     does [  ]  or  does not [  ]  involve an organizational conflict of interest. 
  
Please see FAR 52.209-8 for further explanation. 

 

2. Data Universal Numbering System (DUNS) Number (required if cost proposal is more than 
USD $30,000) 

           (please use one box per number or dash) 

 
 

3. Source and Nationality of Goods and Commodities 

(i) This is to certify that the Bidder is: 

a. an individual who is a citizen or legal resident of     . 

b. a corporation of partnership organized under the laws of    . 

c. a controlled foreign corporation of which more than 50% of the total combined voting 
power of all classes of stock is owned by United States shareholders; or 

d. a joint venture or incorporated association consisting entirely of individuals, 
partnerships or corporations.  If so, please describe separately the citizenship or legal 
status of the individuals, the legal status of the partnership or corporations, and the 
percentage (%) of voting power of the corporations. 

(ii) This is to certify that the Source (the country from which a commodity is to be shipped from) of 
the Equipment to be supplied under this Order is: 

 

name of country or countries 

By signing below, the Bidder certifies that the representations and certifications made, and 
information provided herein, are accurate, current and complete. 

Signature:  Date: 
 

Name of and title of authorized 
signature: 

 

 


